2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-8/25/08)

SOUTHEAST REGION

CONSULTANT PACKAGE NO. 1 (SE FWY)

Project I.D. #1 1030-20-70

Highway/Street: STH 241, 27" Street over IH 43/894

Termini/Location: W. Barnard — Bottsford Ave.

County: Milwaukee

Length: 0.472 miles

Project Type: Reconstruction / Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: This project will be staged and constructed under high volume urban
traffic. This project will also involve interstate lane closures and night
work.

Letting Date: February 10, 2009

Anticipated Construction Cost: $7,500,000-$9,999,999

Major Items of Work: Multi-span concrete girder bridges, concrete pavement, storm sewer, curb &
gutter, complex traffic control, traffic signals, and lighting.

Complexity Level: High
Associated Contracts: N/A

Restrictions: This project is scheduled to start in late March 2009 with a completion date of December
15, 2009.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 4-6

Required Certification: Aggregate, Concrete, Materials Sampling

Duties: Inspection, survey, record keeping, materials testing, contract administration, traffic control
oversight and coordination with possible night work and utility coordination.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at:
mailto:sandra.macdonald@dot.state.wi.us
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CONSULTANT PACKAGE NO. 2 (SE FWY)

Project I.LD. # 1 1030-20-75

Highway/Street: WB STH 119 (Airport Spur)

Termini/Location: IH 94 Overpass

County: Milwaukee

Length: 0.440 miles

Project Type: Bridge Replacement / Ramp Reconstruction

Urban and/or Rural: Urban

Traffic Control: This project will be staged and constructed under high volume urban
traffic. This project will also involve interstate lane closures and night
work.

Letting Date: February 10, 2009

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.D. # 2 1030-20-77

Highway/Street: Grange Avenue

Termini/Location: IH 94 Overpass

County: Milwaukee

Length: 0.302 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: This project will be staged and constructed under high volume urban
traffic. This project will also involve interstate lane closures and night
work

Letting Date: February 10, 2009

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.LD. # 3 1030-20-80

Highway/Street: IH 94

Termini/Location: College Avenue Interchange

County: Milwaukee

Length: 0.326 miles

Project Type: Bridge Replacement / Interchange Replacement

Urban and/or Rural: Urban

Traffic Control: College Avenue will be closed and detoured. This project will also involve

interstate lane closures and night work.
Letting Date: February 10, 2009

Anticipated Construction Cost: $12,500,000-$14,999,999

Major Items of Work: Grading, multi-span concrete girder bridges, steel girder bridges, concrete
pavement, storm sewer, curb & gutter, asphaltic pavement, traffic signals, lighting, retaining walls, ITS
and utility work.
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Complexity Level: High
Associated Contracts: These 3 locations are tied together as one contract.

Restrictions: This project is scheduled to start in late March, 2009 with a completion date of December
15, 2009.

Construction Leader Required: No

Construction Support Staff Required: Yes (Structures Lead)

Anticipated Number: 2-4

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, contract
administration, traffic control oversight and coordination with possible
night work and utility coordination.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 3 (SE FWY)

Project I.D. #1 1030-23-70

Highway/Street: CTHE

Termini/Location: West Frontage Road

County: Kenosha

Length: 1.068 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: The roadway will be closed and traffic will be detoured in order to

construct this project.

Letting Date: February 10, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.D. # 2 1030-23-71

Highway/Street: CTHE

Termini/Location: East Frontage Road

County: Kenosha

Length: 1.188 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: The roadway will be closed and traffic will be detoured in order to

construct this project.
Letting Date: February 10, 2009

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work: Grading, base course and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start April 13, 2009 with a completion date of Dec. 1, 2009.
Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, and contract

administration.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us
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mailto:sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 4 (SE FWY)

Project I.D. #1 1031-07-70

Highway/Street: CTHC

Termini/Location: East Frontage Road

County: Kenosha

Length: 0.987 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: This road will be closed and traffic detoured to the west side frontage

road and CTH H.

Letting Date: February 10, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.D. # 2 1031-07-74

Highway/Street: CTHC

Termini/Location: West Frontage Road

County: Kenosha

Length: 0.774 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: This road will be closed and traffic detoured to the east side frontage road
and CTH H.

Letting Date: February 10, 2009

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work: Grading, base course, asphaltic pavement, box culvert extensions, contract
administration and environmental coordination.

Complexity Level: Medium
Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start on April 13, 2009 with a completion date of October 31,
20009.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, contract
administration and environmental coordination.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 5 (SE FWY)

Project I.D. #1 1032-14-70

Highway/Street: STH 158

Termini/Location: East Frontage Road

County: Kenosha

Length: 0.715 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: This road will be closed and traffic detoured to the west side frontage
road.

Letting Date: February 10, 2009

Anticipated Construction Cost: $750,000-$999,999

Project I.D. # 2 1032-14-74

Highway/Street: STH 158

Termini/Location: West Frontage Road

County: Kenosha

Length: 1.12 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: This road will be closed and traffic detoured to the east side frontage
road.

Letting Date: February 10, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work: Grading, base course, asphaltic pavement, box culvert extensions and storm
sewer.

Complexity Level: Medium
Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start April 1, 2009 with a completion date of November 15,
20009.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing and contract
administration.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us
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CONSULTANT PACKAGE NO. 6 (SE FWY)

Project I.D. #1 1035-03-74

Highway/Street: CTH KR

Termini/Location: Stream Relocation

County: Kenosha

Length: 0.06 miles

Project Type: Grading / Stream Relocation
Urban and/or Rural: Rural

Traffic Control: N/A

Letting Date: August 11, 2009

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work: Grading, erosion control, and wetland plantings
Complexity Level: High
Associated Contracts: N/A

Restrictions: This project is scheduled to start after September 15 with a completion date of December
1, 2009.

Construction Leader Required: No

Construction Support Staff Required: Yes, Wetland Ecologist

Anticipated Number: 1

Required Certification: Must have wetland ecology expertise

Duties: Provide wetland ecology expertise with respect to wetland plantings and
stream relocation oversight.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 7& 38

Full Service Construction Master Contract (Please see this statewide package under
BPD)

SE Region, 24 Packages



CONSULTANT PACKAGE NO. 9 (SE FWY)

Project I.D. #1 2475-08-70

Highway/Street: STH 145

Termini/Location: Bridge over USH 41

County: Washington

Length: 0.05 miles

Project Type: Bridge Deck Replacement and Widening

Urban and/or Rural:  Rural

Traffic Control: Staged traffic and night-time construction with detour for ramp closures
Letting Date: March 10, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #2 2475-09-70

Highway/Street: STH 145

Termini/Location: Bridge over USH 45

County: Washington

Length: 0.05 miles

Project Type: Bridge Deck Replacement and Widening

Urban and/or Rural: Rural

Traffic Control: Staged traffic and night-time construction with detour for ramp closures
Letting Date: March 10, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #3 2475-10-70

Highway/Street: STH 145

Termini/Location: Bridge over USH 45

County: Washington

Length: 0.05 miles

Project Type: Reconstruction with 5 roundabouts

Urban and/or Rural: Rural

Traffic Control: Staged traffic and construction with detour for ramp closures
Letting Date: March 10, 2009

Anticipated Construction Cost: $4,000,000-%$4,999,999

Major Items of Work: Grading, curb and gutter, concrete paving, storm sewer, lighting, marking and
signing. Bridge Deck replacement and widening including repainting of existing steel girders.

Complexity Level: Medium/High
Associated Contracts: These 3 projects will be let as one contract.

Restrictions: Completion date of November 1, 2009

SE Region, 24 Packages



Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 5 total. Three staff including manager for roadway work. 2 staff at night
for the duration of bridge work.

Required Certification: Aggregate, concrete, materials sampling, bridge painting

Duties: General contract administration, utility coordination, public relations,

inspection, materials sampling for verification, project documentation.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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SOUTHEAST REGION

CONSULTANT PACKAGE NO. 10

Project I.D. #1 3120-08-70

Highway/Street: North Wisconsin Street
Termini/Location: Court Street - Lincoln Street

County: Walworth

Length: 0.719

Project Type: reconstruction

Urban and/or Rural: urban

Traffic Control: road closed

Letting Date: 09/09/2008

Anticipated Construction Cost: $1,000,000 — $1,999,999

Major Items of Work: concrete pavement, base aggregate, storm sewer, curb and gutter, landscaping.
Complexity Level:low

Associated Contracts: none

Restrictions: August 21, 2008 completion date

Construction Leader Required: No

Construction Support Staff Required: yes

Anticipated Number: 1 full-time, 1 part-time

Required Certification: concrete, aggregate sampling

Duties: inspection, materials testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 2140-00-70

Highway/Street: STH 181 Wauwatosa Road
Termini/Location: Mequon Road to Pioneer Road

County: Ozaukee

Length: 3.6 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour

Letting Date: 4/14/09

Anticipated Construction Cost: $ 3,000,000 — $3,999,999

Major Items of Work: Asphaltic pavement, culvert pipe, pavement marking, singing and traffic
signal.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, Asphaltic density and material testing

Duties: Construction management, Inspection, record keeping, estimate and materials sample

and construction survey

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist,
sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 12

Project I.D. #1 1330-14-70

Highway/Street: Union Street

Termini/Location: Main St. to Wilson Ave.

County: Washington County

Length: 0.8 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: 12/13/08

Anticipated Construction Cost: $ 2,000,000 — $2,999,999

Major Items of Work: Concrete pavement, storm sewer, sidewalk, curb and gutter, lighting,
pavement making and signing.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, Concrete testing and material testing

Duties: Construction management, Inspection, record keeping, estimate and materials sample

and construction survey.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist,
sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 1360-08-70

Highway/Street: STH 145

Termini/Location: Intersection of Fond du Lac Avenue, City of Milwaukee
County: Milwaukee

Length: 0.2 miles

Project Type: Reconstruction, safety improvement

Urban and/or Rural:  Urban

Traffic Control: Open to traffic

Letting Date: July 14, 2009

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work: Curb and gutter, asphaltic pavement, signals, storm sewer, marking and signing.
Complexity Level: Low

Associated Contracts: None

Restrictions: None anticipated.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1.5, including manager.

Required Certification: Aggregate, concrete, asphaltic density, materials sampling

Duties: General contract administration, utility coordination, public relations,

inspection, materials sampling for verification, project documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 14

Project I.D. #1 2748-07-70

Highway/Street: STH 164

Termini/Location: Intersection with CTH Q

County: Waukesha and Washington

Length: 0.4 miles

Project Type: Reconstruct as a roundabout

Urban and/or Rural:  Rural

Traffic Control: Staged, open to traffic

Letting Date: March 10, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work: Grading, curb and gutter, asphaltic pavement, storm sewer, marking and signing.
Complexity Level: Low to Medium

Associated Contracts: None

Restrictions: None anticipated.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2, including manager.

Required Certification: Aggregate, concrete, asphaltic density, materials sampling

Duties: General contract administration, utility coordination, public relations,

inspection, materials sampling for verification, project documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 15

1383-01-70

STH 167, Mequon Road

Intersection of Mequon Road (STH 167) and Wasaukee Road
Ozaukee and Washington

0.50 miles

Intersection Improvement

Rural

Stage Construction

April 14, 2009

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm
sewer, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: None
Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

2 people, construction project leader (looking for someone with
experience with traffic signals) and a helper

Aggregate, Concrete, Asphaltic Density, Sampling

Layout, Staking, Inspection, Materials and Coordinating Traffic Stages

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 16

3100-11-70

STH 67

Intersection of STH 67 & CTH B/Valley Road
Waukesha

0.50 miles

Intersection Improvement

Rural

Stage Construction

May 12, 2009

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm
sewer, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: None
Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

2 people, construction project leader (looking for someone with
experience with traffic signals) and a helper

Aggregate, Concrete, Asphaltic Density, Sampling

Layout, Staking, Inspection, Materials and Coordinating Traffic Stages

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 17 (SE FWY)

Project I.D. #1 2120-14-70

Highway/Street: STH 24 Forest Home Avenue
Termini/Location: USH 45 to 45" Street

County: Milwaukee County

Length: 5.3 miles

Project Type: Resurfacing

Urban and/or Rural:  Urban

Traffic Control: Staged under traffic

Letting Date: May 12, 2009

Anticipated Construction Cost: $7,500,000 — $9,999,999
Project I.D. # 2 1100-19-70

Highway/Street: Airport Freeway IH 894
Termini/Location: STH 24 Interchange

County: Milwaukee County

Length: 0.1 miles

Project Type: Bridge redeck

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: $2,000,000 — $2,999,999

Major Items of Work: Milling, HMA pavement, base aggregate, concrete base, concrete curb and
gutter, traffic signals, 3 concrete bridge re-decks, 2 bridge overlays.

Complexity Level: Medium

Associated Contracts: 2120-14-70 and 1100-19-70 tied
Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: All

Duties: Construction administration, inspection, documentation, staking, material testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 18 (updated-8/25/08)

Cancelled
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CONSULTANT PACKAGE NO. 19

Project I.D. #1 2150-07-70

Highway/Street: Brown Deer Rd (STH 100)
Termini/Location: 95" Street Intersection

County: Milwaukee

Length: 0.25 miles

Project Type: Reconstruction/Preservation
Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: April 14,2009

Anticipated Construction Cost: $250,000-$499,000

Major Items of Work: pavement, curb & gutter, storm sewer, signals
Complexity Level: Low

Associated Contracts: None

Restrictions: Work Hours

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: aggregate, concrete

Duties: inspection, material testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 20 (updated-8/25/08)

Cancelled
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CONSULTANT PACKAGE NO. 21 (SE FWY)

Project I.D. #1 1090-22-70

Highway/Street: Rock Freeway

Termini/Location: Racine Avenue Bridges and Approaches
County: Waukesha

Length: 1.006 Miles

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Rural

Traffic Control: Staged construction to maintain local access.
Letting Date: March 10, 2009

Anticipated Construction Cost: $6.4 million

Major Items of Work: Bridge Re-decking & Jacking, Box Culvert Extension, Construction of 2
Roundabouts, Storm Sewer, Lighting, Concrete Pavement, Bridge Painting, Concrete Curb & Gutter

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3 Persons

Required Certification: Material certifications for inspection (concrete, aggregate, bridge painting).
Duties: Full contract administration including inspection, materials sampling/testing, record keeping,
finals, public information, monthly public information meetings, and coordination with Waukesha County

project at north limits of this project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 22

Project I.D. 2320-00-70

Highway/Street: STH 100 (Brown Deer Road)

Termini/Location: STH57-1H 43

County: Milwaukee

Length: 2.05 miles

Project Type: Pavement reconstruction

Urban and/or Rural:  Urban-rural

Traffic Control: Construction staging includes initial construction of temporary crossovers.

Two-way traffic is diverted to one half of this divided highway while the
other half is constructed. Intersections must remain open to traffic so
these areas will be completed in segments using high-early strength
concrete during nighttime hours.
Letting Date: February 10, 2009
Anticipated Construction Cost: $7,800,000
Major Items of Work: Construction engineering and inspection services for removing existing
pavement, grading, placing fly-ash base course, concrete paving, monitoring
traffic control, and replacement of existing traffic signals. Construction activity is
anticipated from April 2009 through November 2009.
Complexity Level: Medium-High
Associated Contracts: None
Restrictions:
Construction Leader Required: Yes
Construction Support Staff Required: Two-three staff engineers for inspection services. Additional

inspection staff could be necessary for covering occasional
nighttime activity.

Anticipated Number: 3 to 4+ persons
Required Certification: Concrete inspection and field-testing.
Duties: Construction inspection, material field testing, coordination with WisDOT

and contractor, construction progress estimates, weekly progress
meetings, construction contract modifications, finals. Construction
engineering consultant services are required from March 2009 through
March 2010.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 23

3330-05-71
STH 31 (Green Bay Road)

STH 50 intersection and STH 158 intersection

Kenosha

1.08 miles

Intersection reconstruction

Urban

Construction staging at these two high traffic volume urban intersections
requires temporary signals with lane closures for reconstructing right turn
lane islands and median areas.

Letting Date: June 9, 2009
Anticipated Construction Cost: $1,300,000
Project I.D. # 2 3340-08-70

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

STH 31 (Green Bay Road)

45™ Street intersection

Kenosha

0.17 miles

Intersection reconstruction

Urban

Construction staging at this high traffic volume urban intersection requires
lane closures for adding a new right turn lane, reconstructing STH 31
median areas and installing a new traffic signal.

June 9, 2009

Anticipated Construction Cost: $400,000

Major Items of Work: Construction engineering and inspection services for 1) modifying right turn lanes
with islands, 2) closing STH 31 median openings for extending left turn lanes and
3) replacing existing traffic signals at the STH 50 and STH 158 intersections.
Add a right turn lane and extend left turn lanes along STH 31 with a new traffic
signal at its 45" Street intersection. Construction activity is anticipated from
August 2009 through November 2009.

Complexity Level:
Associated Contracts:

Restrictions:

Medium-High

3330-05-71 and 3340-08-70

Construction Leader Required: Yes

Construction Support Staff Required: Two staff engineers for inspection services. Additional

Anticipated Number:
Required Certification:

SE Region, 24 Packages

inspection staff could be necessary for covering some
occasional nighttime activity.

3+ persons
Concrete inspection and field-testing.



Duties: Construction inspection, material field testing, coordination with WisDOT
and contractor, construction progress estimates, weekly progress
meetings, construction contract modifications, finals. Construction
engineering consultant services are required from July 2009 through
March 2010.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 24

Project I.D. #1 2440-08-70

Highway/Street: Sixth Street/STH 20

Termini/Location: Grand Avenue to Main Street

County: Racine

Length: 0.25 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Construction staged, open to local traffic
Letting Date: December 9, 2008

Anticipated Construction Cost: $1,000,000 — 1,999,999
Project I.D. # 2 2440-08-71 TIED ON CONTRACT
Highway/Street: Sixth Street/STH 20

Termini/Location: Grand Avenue to Main Street

County: Racine

Length: 0.25 miles

Project Type: Enhancements/Streetscape

Urban and/or Rural:  Urban

Traffic Control: Construction staged, open to local traffic
Letting Date: December 9, 2008

Anticipated Construction Cost: $250,000 — 499,999

Major Items of Work: Storm sewer, concrete pavement, traffic signals, concrete unit pavers
Complexity Level: medium

Associated Contracts: none

Restrictions: none

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 2

Required Certification: aggregate, concrete

Duties: All project administration, inspection, testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 25 (SE FWY)

Project I.D. #1 1100-18-60
Highway/Street: USH 45; City of Milwaukee
Termini/Location: Structure B-40-360
County: Milwaukee
Length: 0.090 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Urban
Traffic Control: One lane in each direction closed throughout construction.
Letting Date: June 9, 2009
Anticipated Construction Cost: $499,999 - $1,000,000
Project I.D. # 2 1100-18-70
Highway/Street: USH 45; City of Milwaukee
Termini/Location: Structure B-40-360
County: Milwaukee
Length: 0.020 miles
Project Type: Bridge Painting
Urban and/or Rural: Urban
Traffic Control: Multiple staged construction. Lane closures on USH 45 at off-peak hours
Letting Date: June 9, 2009
Anticipated Construction Cost: $499,999 - $1,000,000
Major Items of Work: Deck repair, bridge painting, permanent signals
Complexity Level: Medium
Associated Contracts: These two projects are tied together as one contract.

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Concrete

Duties: Inspection, Materials Testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 26

Project I.D. #1 2565-01-70

Highway/Street: STH 57 Green Bay Road

Termini/Location: Marne Avenue to Good Hope Road

County: Milwaukee

Length: 4.0 Miles

Project Type: Resurface/Rehabilitation

Urban and/or Rural:  Urban

Traffic Control: Yes

Letting Date: May 12, 2009

Anticipated Construction Cost: $4.0 - $4.5 million
Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA

pavement, intersection improvements, base patching, signals,
landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.
Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 — Assistant Project Engineer

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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CONSULTANT PACKAGE NO. 27

Project I.D. #1 2265-13-70

Highway/Street: STH 241 South 27" Street

Termini/Location: South County Line to Drexel Avenue

County: Milwaukee

Length: 4.0 Miles

Project Type: Resurface/Rehabilitation

Urban and/or Rural:  Urban/Rural

Traffic Control: Yes

Letting Date: March 9, 2009

Anticipated Construction Cost: $4.0 - $4.2 million
Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA

pavement, base patching, deck overlay, landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.
Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1 — inspector

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages


mailto:sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 28

Project I.D. #1 2290-11-70

Highway/Street: STH 38 Northwestern Avenue

Termini/Location: Golf Avenue to Rapids Drive

County: Racine

Length: 0.44 Miles

Project Type: Resurface/Rehabilitation

Urban and/or Rural:  Urban

Traffic Control: Yes

Letting Date: May 12, 2009

Anticipated Construction Cost: $1.7 - $2.2 million
Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA

pavement, landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.
Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 — Assistant Project Engineer

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

SE Region, 24 Packages
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